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Addendum #1 

 

Date: Monday, May 13, 2019 

Project: City of Concord, NC 

Highway 29 Elevated Water Storage Tank 

Project No. 2018-017 

To: All Plan Holders 

 

You are hereby advised of this Addendum #1 as a supplement to the Bid Documents for Highway 29 

Elevated Water Storage Tank (Project No. 2018-017).  Please incorporate all information in the 

preparation and pricing of your bid.  Please acknowledge receipt of Addendum #1 on your proposal/bid 

form. 

Contractor Questions/Comments: 

Comments and questions from potential bidders are presented in italics, responses are presented in 

bold.  Potential bidder questions and comments presented below have been paraphrased to be as 

concise as possible. 

 

Item 1: Bids are due May 17, 2019 at 2:00 pm. The prebid meeting was on May 1, 2019. We need 

another week to complete our designs, estimate and get responses from subcontractors. Can 

the bid date be extended one week to May 24, 2019? 

• The bid opening date is REVISED to May 24, 2019 at 2:00PM. 

 

Item 2: The bidding documents for the City of Concord North Carolina – Highway 29 Elevated Water 

Storage Tank, Section 33 16 13, Page 11, Part 3.2, Item 6 states, “Concrete pour height shall be 

a minimum of 6 ft. and a maximum of 12 ft.” Please consider revising the third sentence as 

follows: “Concrete pour height shall be a minimum of 4 ft. and a maximum of 12 ft.” 

• The concrete pour height specifications will remain as written. 

 

 

Item 3: We have concerns regarding the proximity of our crane to the overhead power line on the 

eastern side of the tank property.  We need the east overhead power lines to be rerouted or 
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buried underground to the transformer prior to our mobilization on site. Will the City power 

company do this and at no cost to us the bidder? 

• The City of Concord Electric Department has agreed to place the overhead power line 

along the eastern side of the property underground.  This will be completed prior to the 

successful bidder obtaining access to the project site. 

 

Item 4: Due to the tight nature of the project site, we would like to utilize the driveway of the adjoining 

property to move construction equipment / trucks through. Can the City confirm that this will 

be allowed by the adjoining property owner? 

• The successful bidder on this project will have full access to the site via Erwin Street.  

How prospective bidders turn around trucks and control their construction traffic is their 

responsibility.  If a bidder chooses to not use the site ingress/egress provided, that shall 

be explored by the bidder and reflected in their bid. 

 

 

Item 5: What building or construction permits will the Contractor need to obtain for this project?  Will 

a Building Permit and/or Plan Review be required from the city or county? If so, whom do we 

contact to determine what is the cost?  Are there any other licenses or fees that the Contractor 

must pay for? Will the cost of the Building Permit be waived since it is a City of Concord 

municipal project? 

• After consultation with the Cabarrus County Construction Standards department, it has 

been stated that there will be no permitting or inspection on this project by the County 

due to it being a public utility. 

 

Item 6: What building or construction permits will the Contractor need to obtain for this project?  Will 

a Building Permit and/or Plan Review be required from the city or county? If so, whom do we 

contact to determine what is the cost?  Are there any other licenses or fees that the Contractor 

must pay for? Will the cost of the Building Permit be waived since it is a City of Concord 

municipal project? 

• After consultation with the Cabarrus County Construction Standards department, it has 

been stated that there will be no permitting or inspection on this project by the County 

due to the project being constructed by a public utility. 

 

Item 7: Spec 33 16 13-4 Item 2.5.D.1 requires internal buttresses at the overhead door opening. Our 

forming system does not include buttresses and will not comply with this requirement. 

Concrete at the opening is reinforced in accordance with AWWA D107 Sect. 6.3.7 and concrete 

filled pipe bollards are provided on each side of the truck door. This is our standard design on 

all the Composite tanks we build. Please confirm this is acceptable. 

• This is an acceptable alternative. 
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Item 8: Drawing shows the two personnel access doors in close proximity to the overhead door. Per 

AWWA D107 Section 6.3.7.1.2, the concrete wall requires a minimum 10 ft clearance between 

the door openings. We plan to rotate the doors away from the overhead door to comply with 

AWWA D107. Please confirm that this is acceptable. 

• This is acceptable. 

 

Item 9: The specifications require the contractor to designate a competent resident superintendent 

who shall not be replaced without written notice to the owner and engineer.    Our standard 

practice is to use our civil foundation subcontractor's supervisor during foundation 

construction and our various crew superintendents during Tank Concrete Shaft Erection, Steel 

Tank Erection and Field Painting Operations to satisfy this requirement. Each is on site at all 

times for their scope of work. They are fully qualified competent superintendents and report 

directly to our CB&I Project Manager. Please confirm that this is acceptable. 

• There should be a singular point of contact on the site regarding any issues that arise 

during construction.  Contractor may switch out this contact during different construction 

phases, but there should be notification of who should be contacted if there are issues. 

 

Item 10: Please confirm that the tank contractor is Design Responsible for the tank and tank foundation 

and that the soils report is for information only. The tank and tank foundation should be 

designed and stamped by a licensed PE who is an employee of the tank contractor. 

• Bidder is design responsible for the tank and tank foundation.  All designs shall be 

completed and sealed by licensed engineer in the State of NC. 

 

Item 11: Specs require submittal of Experience List of five Composite tanks of 2.0 million gallons or 

greater completed and in service in the last ten years and also a submittal with bid a 

preliminary section view of tank, the concrete shaft form heights and the tank foundation. It is 

noted that if the design or proposal submittals do not comply with the specifications, the bid 

shall be rejected as non-responsive. 

• Previous experience should comply with the general intent of the specifications for this 

project.  

 

Item 12: The Suez Utility Service Co., Inc. proposal (Attachment D) states the surface aeration for the 

2MG Elevated will consist of (3) 15hp surface aerators installed inside the tank and will include 

electrical motors, floating support systems, wiring, mooring, etc. while engineers drawings 

depict a branch arm assumed to supported under the roof with (4) Spray headers coming off 

each branch arm.  Please indicate which is correct or if both are required. 
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• Floating system is correct.  A sketch of a downward spray style system was included on 

the plans to bring attention to the fact there would be an aeration system, and not an 

indication of type of aeration system.  

 

Item 13: The Suez Utility Service Co., Inc. proposal (Attachment D) states the Tank Manufacturer will be 

responsible for including tank penetrations for SUEZ TRS into tank design.  We will need details 

of penetrations to meet this requirement.  Please provide typical details of the Utilities Services 

Group TRS System proposed for this tank. 

• Standard details of proposed equipment are attached to this Addendum.  

 

Item 14: Specifications state that a price has been negotiated with Utilities Services Group for 

construction and installation of THM Removal System.  Contractor is also required to provide 

assistance to Utility Services Group to ensure that all Contractor supplied equipment is 

accordance with drawings and specifications.  Contractor will be required to provide all other 

items not specifically covered by the proposal from Utility Services Group.  To meet this 

requirement, we will require more details of this system. 

• As indicated in the quote from Suez (Utility Service Co., Inc.) the main responsibility of 

the contractor will be to ensure power is provided to the base of the tank. Penetrations 

size and location will be coordinated with Suez. 

 

Item 15: We will be under a fixed project schedule contract with liquidated damages defined. Please 

advise how much time The Suez Utility Service Co., Inc. proposal requires for installation of 

their system and operation/testing of their system. Also please provide a name and contact 

information for The Suez Utility Service Co., Inc. proposal and system. 

• Schedule and timing of installation of THM removal system shall be coordinated with 

Suez (Utility Service Co., Inc.).   Coordination shall be through Cortez Rankin, Water 

Quality Product Manager, Suez – (678) 705-6704 

 

Item 16: Drawing 00D-01 General Note #1 references D100 recommend revising to D107 for the 

composite tank. 

• Agreed.  This note will be revised to state D107 instead of D100. 

 

Item 17: Special Conditions Section 01 30 00-6 calls for notifying the engineer once construction 

activities get above 100’ please clarify. 

• Federal Aviation Administration (FAA) has issued a Determination of No Hazard to Air 

Navigation based upon the full constructed height of the tank (approximately 130ft).  
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Contractor is to notify the Engineer of the timing of any structure being taller than 100ft.  

Engineer will notify FAA at that time to ensure they are aware of activities in the area. 

 

Item 18: ForTech Quote provides two set of pricing, please clarify. 

• The first set of pricing is the required equipment for this project, and is reflected in bid 

line item number 3.  The second set of pricing is to establish values for correcting any 

potential communication issues with remote sites during construction of the tank.  These 

values will only be used if actual issues arise. 

 

Item 19: Please confirm the concrete pedestal of the composite tank does not get coated. 

• There will be no coating on the concrete pedestal of the composite tank. 

 

Item 20: Please confirm an industry standard conical roof is acceptable. 

• A conical roof is acceptable. 

 

Item 21: Rest platform spacing – specifications call for 50’ spacing and the drawing call for 30’. 

Recommend industry standard 50’ spacing please clarify. 

• The specifications are correct, 50’ spacing shall be provided between rest platforms.  Plan 

sheet 00D-01 will be revised. 

 

Item 22: Specification calls for a 14’ x 60’ Field Office on site. Due to limited space on site recommend 

reducing the size of the field office or removing it all together. This space on site would be used 

for material store and truck movement. 

• 14’ x 60’ field office may be deleted.  Contractor shall provide a heated and cooled office 

space that is separate from contractor staff and lockable for use of on-site construction 

observation representative.  Office space shall include, at a minimum, one (1) desk (30" x 

60" top) with lockable drawers, two (2) cushioned swivel arm chairs, and two (2) four-

drawer legal size filing cabinets. At least two (2) 110V duplex electrical convenience 

outlets shall be provided.  Additionally, contractor shall provide restroom facilities with a 

hand washing station.  All project meetings shall take place at the City of Concord Brown 

Operations Center. 

 

 

END OF ADDENDUM 
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